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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN AND
NEAR HAYWARD FROM ROUTE 92 TO MATTOX ROAD/CASTRO VALLEY BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 10, 2001.

This addendum is being issued to and revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 6 and 7 are revised.  A half-sized copy of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 10-1.12, "EXISTING HIGHWAY FACILITIES," the subsection titled "Remove
Yellow Thermoplastic Traffic Stripe" is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 4, 5, 7, 11, 12, 13, 14 and 15 are revised, and Item 17 is
added as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE

Traffic stripes and pavement markings to be removed shall be removed at the locations shown on the plans and at the
locations designated by the Engineer.

Yellow thermoplastic traffic stripes may contain lead and chromium.  Residue produced when yellow thermoplastic are
removed may contain heavy metals in concentrations that exceed hazardous waste thresholds established by the California
Code of Regulations and may produce toxic fumes when heated.

The removed yellow thermoplastic material shall be disposed of at a Class 1 disposal facility in conformance with the
requirements of the disposal facility operator within 90 days after accumulating 100 kg of residue and dust. The Contractor
shall make all arrangements with the operator of the disposal facility and perform all testing of the yellow thermoplastic
residue required by the operator.  The Contractor shall submit the name and location of the facility along with testing
requirements to the Engineer not less than 21 days prior to removal of yellow thermoplastic traffic stripes.

The Contractor shall submit the written compliance programs required in Subsection (e)(2), "Compliance Program," of
Section 1532.1, "Lead," of the Construction Safety Orders to the Engineer not less than 21 days prior to start of removal
operations.  The compliance programs shall be prepared by an industrial hygienist certified by the American Board of
Industrial Hygiene and shall cover all Contractor or subcontractor employees removing or handling the yellow thermoplastic
residue.  Inspection reports shall be made in conformance with Section 1532.1, "Lead," and shall be submitted to the
Engineer.

Prior to performing any removal, personnel who have no prior lead training, including State personnel, shall complete a
safety training class provided by the Contractor, which meets the requirements of Title 8, Section 1532.1.  The number of
State personnel to be trained shall be 2.

Where grinding or other methods approved by the Engineer are used to remove yellow thermoplastic traffic stripes, the
residue, including dust, shall be contained and collected immediately.  Sweeping will not be allowed.  Collection shall be by
High Efficiency Particle Arresting (HEPA) vacuum attachment operated concurrently, or other equally effective method,
with removal operations. The Contractor shall submit a removal, storage, and disposal workplan in writing to the Engineer
for approval not less than 21 days prior to start of removal operations.

The collected residue shall be stored in properly labeled and covered containers approved by the United States
Department of Transportation for transportation and temporary storage.  The containers shall be handled in such a manner
that no spillage will occur.  The containers shall be stored in a secured enclosure at a location within the project limits
approved by the Engineer while awaiting test results required by the operators of the disposal facility.

Contractors attention is directed to the Storm Water specifications contained in these special provisions.
Removed yellow thermoplastic material will remain the property of the State.
The removed material shall be transported to the Class 1 disposal facility by a transporter currently registered with the

California Department of Toxic Substances Control using current manifesting procedures.  The Engineer will obtain the
United States Environmental Protection Agency Identification Number and sign all manifests as the generator.  The
California Board of Equalization Number (State's Generator ID) for this project is HY HQ 36-020676.

The Contractor shall assume that the yellow thermoplastic residue is not regulated under the Federal Resource
Conservation and Recovery Act (RCRA).  Additional disposal costs for residue regulated under RCRA, as determined by test
results, will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.

Except as otherwise provided above for possible additional costs to be paid for as extra work, full compensation for
submitting the required compliance programs, providing safety training for Contractor and State personnel, making
arrangements with the Class 1 disposal facility operator, providing for the temporary storage of the residue within a secured
area, testing the residue as required by the disposal facility operator, transportation of the residue to the Class 1 disposal
facility, and disposal of the residue, all as specified herein, shall be considered as included in the contract prices paid per
meter for remove yellow thermoplastic traffic stripe and pavement marking and no additional compensation will be allowed
therefor.

Nothing in these special provisions shall relieve the Contractor from the Contractor's responsibilities as provided in
Section 7-1.09, "Public Safety," of the Standard Specifications.
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ENGINEER'S ESTIMATE
04-1R7504

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

2
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

3
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

4 020894 REMOVE THERMOPLASTIC
PAVEMENT MARKING (WHITE)

M2 700

5 150722 REMOVE PAVEMENT MARKER EA 1640

6 020895 ADJUST MANHOLE FRAME AND
COVER TO GRADE

EA 30

7
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 12 000

8 390127 RUBBERIZED ASPHALT CONCRETE
(TYPE O)

TONN 5000

9 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 25

10
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 700

11
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 5800

12
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2000

13
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 10 100

14
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 180

15
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1500

16
(S)

020896 DETECTOR LOOPS LS LUMP SUM LUMP SUM

17
(S)

021130 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 17 000

TOTAL BID: ___________
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